

ตาราง Factor F งานก่อสร้างทาง

เงินล่วงหน้าจ่าย 0 % ดอกเบี้ยเงินกู้ 7 %
 เงินประกันผลงานหัก 0 % ค่าภาษีมูลค่าเพิ่ม (VAT) 7 %

ค่างาน (ทุน) ล้านบาท	ค่าใช้จ่ายในการดำเนินงานก่อสร้าง (%)				รวมในรูป Factor	ภาษีมูลค่า เพิ่ม (VAT)	Factor F	Factor F ฝนชุก 1	Factor F ฝนชุก 2
	ค่า อำนาจการ	ค่า ดอกเบี้ย	ค่า กำไร	ค่า ใช้จ่าย					
≤ 5	18.2361	1.1667	5.5000	24.9028	1.2490	1.0700	1.3365	1.3574	1.3784
10	14.0410	1.1667	5.5000	20.7077	1.2071	1.0700	1.2916	1.3138	1.3360
20	9.7858	1.1667	5.5000	16.4525	1.1645	1.0700	1.2460	1.2675	1.2889
30	6.9082	1.1667	5.5000	13.5749	1.1357	1.0700	1.2153	1.2341	1.2530
40	6.9899	1.1667	5.0000	13.1566	1.1316	1.0700	1.2108	1.2317	1.2526
50	6.4552	1.1667	5.0000	12.6219	1.1262	1.0700	1.2051	1.2262	1.2474
60	5.5919	1.1667	5.0000	11.7586	1.1176	1.0700	1.1958	1.2158	1.2359
70	5.4048	1.1667	4.5000	11.0715	1.1107	1.0700	1.1885	1.2086	1.2287
80	5.1508	1.1667	4.5000	10.8175	1.1082	1.0700	1.1857	1.2059	1.2260
90	4.7692	1.1667	4.5000	10.4359	1.1044	1.0700	1.1817	1.2012	1.2208
100	4.4639	1.1667	4.5000	10.1306	1.1013	1.0700	1.1784	1.1975	1.2166
110	4.3795	1.1667	4.0000	9.5462	1.0955	1.0700	1.1721	1.1914	1.2107
120	4.3158	1.1667	4.0000	9.4825	1.0948	1.0700	1.1715	1.1909	1.2104
130	4.1221	1.1667	4.0000	9.2888	1.0929	1.0700	1.1694	1.1885	1.2076
140	3.9560	1.1667	4.0000	9.1227	1.0912	1.0700	1.1676	1.1865	1.2053
150	3.8121	1.1667	4.0000	8.9788	1.0898	1.0700	1.1661	1.1847	1.2033
160	3.7934	1.1667	4.0000	8.9601	1.0896	1.0700	1.1659	1.1845	1.2031
170	3.7057	1.1667	4.0000	8.8724	1.0887	1.0700	1.1649	1.1834	1.2018
180	3.6034	1.1667	4.0000	8.7701	1.0877	1.0700	1.1638	1.1821	1.2004
190	3.6301	1.1667	3.5000	8.2968	1.0830	1.0700	1.1588	1.1773	1.1959
200	3.5440	1.1667	3.5000	8.2107	1.0821	1.0700	1.1579	1.1763	1.1947
210	3.4660	1.1667	3.5000	8.1327	1.0813	1.0700	1.1570	1.1753	1.1936
220	3.3951	1.1667	3.5000	8.0618	1.0806	1.0700	1.1563	1.1744	1.1926
230	3.3304	1.1667	3.5000	7.9971	1.0800	1.0700	1.1556	1.1736	1.1916
240	3.2711	1.1667	3.5000	7.9378	1.0794	1.0700	1.1549	1.1729	1.1908
250	3.2165	1.1667	3.5000	7.8832	1.0788	1.0700	1.1543	1.1722	1.1900
260	3.1661	1.1667	3.5000	7.8328	1.0783	1.0700	1.1538	1.1716	1.1893
270	3.1195	1.1667	3.5000	7.7862	1.0779	1.0700	1.1533	1.1710	1.1887
280	3.0761	1.1667	3.5000	7.7428	1.0774	1.0700	1.1528	1.1705	1.1881
290	3.0358	1.1667	3.5000	7.7025	1.0770	1.0700	1.1524	1.1700	1.1875
300	2.9982	1.1667	3.5000	7.6649	1.0766	1.0700	1.1520	1.1695	1.1870
350	2.8896	1.1667	3.5000	7.5563	1.0756	1.0700	1.1509	1.1683	1.1858
400	2.6731	1.1667	3.5000	7.3398	1.0734	1.0700	1.1485	1.1656	1.1827
450	2.5048	1.1667	3.5000	7.1715	1.0717	1.0700	1.1467	1.1635	1.1803
500	2.3701	1.1667	3.5000	7.0368	1.0704	1.0700	1.1453	1.1618	1.1784
> 500	2.3701	1.1667	3.5000	7.0368	1.0704	1.0700	1.1453	1.1618	1.1784

หมายเหตุ 1.กรณีค่างานอยู่ระหว่างช่วงของค่างานต้นท่อนที่กำหนด ให้เทียบอัตราส่วนเพื่อหาค่า Factor F หรือใช้สูตรคำนวณ